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1. CONTRACT NO.
ARCHITECT-ENGINEER CONTRACT DACWS7-02-C-0013
2. DATE OF CONTRACT
9 July 2002
3A. NAME OF ARCHITECT-ENGINEER TAX ID #91-1203062 3B. TELEPHONE NO. (/nclude Area Code)
Inca Engineers, Inc. DUNS # 103392619 (425) 835-1000
3C. ADDRESS OF ARCHITECT-ENGINEER (Include Zip Code) 3D. FAX NO. (Include Area Code)
400 112th Ave. NE, #400 (425) 635-1150
Bellevue, WA 98004

4. DEPARTMENT OR AGENCY AND ADDRESS (/nclude Zip Code)

Department of the Army

Seattle District, Corps of Engineers
P.O. Box 3755

Seattle, Washington 98124-3755

5. PROJECT TITLE AND LOCATION

Contract for Architect-Engineer Services for Fish Passage Facility/Additional Water Storage Project, Cofferdam and
Excavation, Howard Hanson Dam, Washington

6. CONTRACT FOR (General description of services to be provided)

The Architect-Engineer shall provide all design services in accordance with the Statement of Work. All work
and services shall be completed in accordance with the schedule of delivery in the Statement of Work.

7. CONTRACT AMOUNT (Express in words and figures)

Three Hundred Eighty Eight Thousand, Ninety Seven Dollars and 00/100, $388,097.00.
See Alterations Page.

8. NEGOTIATION AUTHORITY

Negotiated under and authorized by 10 U.S.C. 2304.

9. ADMINISTRATIVE, APPROPRIATION, AND ACCOUNTING DATA

Original and one copy of invoices shall be mailed to: A-E Payments Clerk, Department of the Army,
Seattle District, Corps of Engineers, P.O. Box 3755, Seattle, Washington 98124-3755,
ATTN: CENWS-PM-MB..

One copy of invoices should be mailed to and payment initiated by Finance and Accounting Officer, U.S. Army
Corps of Engineers, USACE Finance Center, Attn: CEFC-AO, 7800 Third Avenue, Millington, TN 38054-5005.
The services to be obtained by this instrument are authorized by, are for the purpose set forth in, and are
chargeable to:
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10. The United States of America (called the Government) represented by the Contracting Officer executing this contract, and the Architect-Engineer
agree to perform this contract in strict accordance with the clauses and the documents identified as follows, all of which are made a part of this contract:

See attached Schedule(s) as contained in the following Table of Contents
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If the parties to this contract are comprised of more than one legal entity, each entity shall be jointly and severally liable under this contract.
The parties hereto have executed this contract as of the date recorded in Item 2.
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ALTERATIONS IN CONTRACT DACW67-02-C-0013
(FAR 52.252-4) (APR 1984)

Base Item Awarded

Modify plans and specifications and other work for excavation and cofferdam

Construction contract currently being completed under contract DACW68-99-D-0002

(Task Order ECO1) to include the changed design elements, Items 0001-0016, as stated

in the Statement of Work dated 17 June 2002. $388,097.00
Total $388,097.00

Option Items to be Awarded

Item 0002 Run existing tower model with soil load case. $6,535.00

Item 0003 Prepare and submit a memorandum entitled “Engineering Considerations
And Instructions to Field Personnel.” $8,019.00

Item 0004 Prepare an additional submittal that shall incorporate all changes to contract
Drawings, specifications, schedule, and cost estimate as necessitated by the changes of

Optional work herein or other. $3,388.00

Total $17,942.00

Total Base and Options $406,039.00
Total awarded amount is $388,097.00. Total amount obligated $388,097.00.
Accounting and Appropriation Data
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
BASE PERIOD

Item Unit
No. Description of Item Quantity Unit Price

Amount

BASE ITEMS

0001 Modify the plans and specifications and 1 JOB LS
other work for the excavation and
cofferdam construction contract currently
being completed under contract
DACW68-99-D-0002 (Task Order EC01)
to include the changed design elements,
Items 0001-0016, as stated in the
Statement of Work dated 17 June 2002.

TOTAL BASE ITEM

OPTION ITEMS

0002 Run existing tower model with soil load 1 JOB LS
case.

0003 Prepare and submit a memorandum entitled
“Engineering Considerations and Instructions 1 JOB LS
to Field Personnel.”.

0004 Prepare an additional submittal that shall 1 JOB LS
incorporate all changes to contract
drawings, specifications, schedule, and
cost estimate as necessitated by the
changes of optional work herein or other

TOTAL OPTIONAL ITEMS

TOTAL BASE AND OPTIONAL ITEMS

$388,097.00

$388,097.00

$6,535.00

$8,019.00

$3,388.00

$17,942.00

$406,039.00



